




                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1
                                                               DATE:      041207

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 010516.11         PROJECT(S): STP-1051(611)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  BRIDGE ITEMS

 -------------------------------------------------------------------------------
      |203.20 COMMON EXCAVATION |               |          |     |          |
  0010|                         |        270.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |203.21 ROCK EXCAVATION   |               |          |     |          |
  0020|                         |         20.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |203.24 COMMON BORROW     |               |          |     |          |
  0030|                         |       4600.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |203.25 GRANULAR BORROW   |               |          |     |          |
  0040|                         |        337.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |206.082 STRUCTURAL EARTH |               |          |     |          |
  0050|EXCAVATION - MAJOR       |        248.000|          |     |          |
      |STRUCTURES               |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |206.092 STRUCTURAL ROCK  |               |          |     |          |
  0060|EXCAVATION - MAJOR       |         54.000|          |     |          |
      |STRUCTURES               |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |206.10 STRUCTURAL EARTH  |               |          |     |          |
  0070|EXCAVATION - PIERS       |        770.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |304.10 AGGREGATE SUBBASE |               |          |     |          |
  0080|COURSE - GRAVEL          |        520.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |403.210 HOT MIX ASPHALT  |               |          |     |          |
  0090|9.5 MM HMA               |        130.000|          |     |          |
      |                         |T              |          |     |          |

 -------------------------------------------------------------------------------
      |501.231 DYNAMIC LOADING  |               |          |     |          |
  0100|TEST                     |          2.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------



                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2
                                                               DATE:      041207

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 010516.11         PROJECT(S): STP-1051(611)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |501.46 STEEL H-BEAM      |               |          |     |          |
  0110|PILES 73 LBS/FT,         |       1939.000|          |     |          |
      |DELIVERED                |LF             |          |     |          |

 -------------------------------------------------------------------------------
      |501.461 STEEL H-BEAM     |               |          |     |          |
  0120|PILES 73 LBS/FT, IN      |       1939.000|          |     |          |
      |PLACE                    |LF             |          |     |          |

 -------------------------------------------------------------------------------
      |501.90 PILE TIPS         |               |          |     |          |
  0130|                         |         34.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |501.91 PILE SPLICES      |               |          |     |          |
  0140|                         |         68.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |501.92 PILE DRIVING      |               |          |     |          |
  0150|EQUIPMENT MOBILIZATION   |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |502.21 STRUCTURAL        |               |          |     |          |
  0160|CONCRETE, ABUTMENTS AND  |        134.000|          |     |          |
      |RETAINING WALLS          |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |502.239 STRUCTURAL       |               |          |     |          |
  0170|CONCRETE PIERS           |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |502.249 STRUCTURAL       |               |          |     |          |
  0180|CONCRETE PIERS (PLACED   |LUMP           |LUMP      |     |          |
      |UNDER WATER)             |               |          |     |          |

 -------------------------------------------------------------------------------
      |503.12 REINFORCING STEEL,|               |          |     |          |
  0190|FABRICATED AND DELIVERED |      59735.000|          |     |          |
      |                         |LB             |          |     |          |

 -------------------------------------------------------------------------------
      |503.13 REINFORCING STEEL,|               |          |     |          |
  0200|PLACING                  |      59735.000|          |     |          |
      |                         |LB             |          |     |          |

 -------------------------------------------------------------------------------
      |504.716 BRIDGE STRUCTURE |               |          |     |          |
  0210|AND ASSEMBLY             |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
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                                                               DATE:      041207

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 010516.11         PROJECT(S): STP-1051(611)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |511.07 COFFERDAM:  #1    |               |          |     |          |
  0220|                         |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |511.07 COFFERDAM:  #2    |               |          |     |          |
  0230|                         |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |512.081 FRENCH DRAINS    |               |          |     |          |
  0240|                         |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |514.06 CURING BOX FOR    |               |          |     |          |
  0250|CONCRETE CYLINDERS       |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |515.21 PROTECTIVE        |               |          |     |          |
  0260|COATING FOR CONCRETE     |LUMP           |LUMP      |     |          |
      |SURFACES                 |               |          |     |          |

 -------------------------------------------------------------------------------
      |603.15 12 INCH CULVERT   |               |          |     |          |
  0270|PIPE OPTION I            |          5.000|          |     |          |
      |                         |LF             |          |     |          |

 -------------------------------------------------------------------------------
      |603.16 15 INCH CULVERT   |               |          |     |          |
  0280|PIPE OPTION I            |        400.000|          |     |          |
      |                         |LF             |          |     |          |

 -------------------------------------------------------------------------------
      |604.072 CATCH BASIN TYPE |               |          |     |          |
  0290|A1-C                     |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.13 24 INCH CATCH     |               |          |     |          |
  0300|BASIN TYPE E             |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |604.15 MANHOLE           |               |          |     |          |
  0310|                         |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |607.22 CEDAR RAIL FENCE  |               |          |     |          |
  0320|                         |        520.000|          |     |          |
      |                         |LF             |          |     |          |

 -------------------------------------------------------------------------------
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                                                               DATE:      041207

                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 010516.11         PROJECT(S): STP-1051(611)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |610.08 PLAIN RIPRAP      |               |          |     |          |
  0330|                         |        580.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |615.07 LOAM              |               |          |     |          |
  0340|                         |        120.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |618.1401 SEEDING METHOD  |               |          |     |          |
  0350|NUMBER 2 - PLAN QUANTITY |         19.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |619.1201 MULCH - PLAN    |               |          |     |          |
  0360|QUANTITY                 |         19.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |629.05 HAND LABOR,       |               |          |     |          |
  0370|STRAIGHT TIME            |         20.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.12 ALL PURPOSE       |               |          |     |          |
  0380|EXCAVATOR (INCLUDING     |         20.000|          |     |          |
      |OPERATOR)                |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |631.171 TRUCK - SMALL    |               |          |     |          |
  0390|(INCLUDING OPERATOR)     |         20.000|          |     |          |
      |                         |HR             |          |     |          |

 -------------------------------------------------------------------------------
      |639.18 FIELD OFFICE TYPE |               |          |     |          |
  0400|A                        |          1.000|          |     |          |
      |                         |EA             |          |     |          |

 -------------------------------------------------------------------------------
      |652.39 WORK ZONE TRAFFIC |               |          |     |          |
  0410|CONTROL                  |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |656.75 TEMPORARY SOIL    |               |          |     |          |
  0420|EROSION AND WATER        |LUMP           |LUMP      |     |          |
      |POLLUTION CONTROL        |               |          |     |          |

 -------------------------------------------------------------------------------
      |659.10 MOBILIZATION      |               |          |     |          |
  0430|                         |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               REVISED:

 CONTRACT ID: 010516.11         PROJECT(S): STP-1051(611)X

 CONTRACTOR :________________________________________________________________
 -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |845.10 STRUCTURAL STEEL  |               |          |     |          |
  0435|UTILITY SUPPORT          |LUMP           |LUMP      |     |          |
      |                         |               |          |     |          |

 -------------------------------------------------------------------------------
      |                                         |

      | SECTION 0001 TOTAL                      |                           .
-------------------------------------------------------------------------------

 SECTION 0002  SPUR PATH  - BID ADDITIVE #1

 -------------------------------------------------------------------------------
      |203.20 COMMON EXCAVATION |               |          |     |          |
  0440|                         |         48.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |203.24 COMMON BORROW     |               |          |     |          |
  0450|                         |        950.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |304.10 AGGREGATE SUBBASE |               |          |     |          |
  0460|COURSE - GRAVEL          |         80.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |403.210 HOT MIX ASPHALT  |               |          |     |          |
  0470|9.5 MM HMA               |         18.000|          |     |          |
      |                         |T              |          |     |          |

 -------------------------------------------------------------------------------
      |615.07 LOAM              |               |          |     |          |
  0480|                         |         20.000|          |     |          |
      |                         |CY             |          |     |          |

 -------------------------------------------------------------------------------
      |618.1401 SEEDING METHOD  |               |          |     |          |
  0490|NUMBER 2 - PLAN QUANTITY |          3.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |619.1201 MULCH - PLAN    |               |          |     |          |
  0500|QUANTITY                 |          3.000|          |     |          |
      |                         |UN             |          |     |          |

 -------------------------------------------------------------------------------
      |                                         |                           |
      | SECTION 0002 TOTAL                      |                           |

-------------------------------------------------------------------------------
      |                                         |                           |
      | TOTAL BID                               |                           |

 -------------------------------------------------------------------------------



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 10516.11 
 for a Pedestrian Bicycle Bridge in the town of Bethel, County of Oxford, Maine.  
The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
 October 21,  2005 .  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 
 

C. Price. 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 10516.11 
 for a Pedestrian Bicycle Bridge in the town of Bethel, County of Oxford, Maine.  
The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
 October 21,  2005 .  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 
 

C. Price. 



 

 1 

Bethel 
PIN 10516.00 

September 29, 2004 
 
 

SPECIAL PROVISION 
SECTION 106 

QUALITY 
(Quality Level Analysis) 

 
 

The first formula under Item H under Subsection 106.7.1, Standard Deviation Method, of 
the 2002 Revision of the Standard Specifications is deleted and replaced with the 
following:  
 
 Method A:       PF = [32.5 + (Quality Level * 0.75)] * 0.01 
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 Bethel 
PIN 10516.11 

September 29, 2004 
 
 

SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Quality Level Analysis) 

 
 

The second sentence of 502.01, Description, of the 2002 Revision of the Standard 
Specifications is deleted and replaced by the following:  
 
For METHOD A Statistical Acceptance, or METHOD B Statistical Acceptance, the work 
shall conform to the Contractor’s approved Quality Control (QC) Plan and Quality 
Assurance (QA) provisions, in accordance with these Specifications and the requirements 
of Section 106 - Quality.   
 
 
TABLE 1, under Subsection 502.05, Composition and Proportioning, of the 2002 
Revision of the Standard Specifications is deleted and replaced by the following:  

 
  

TABLE 1- Methods A and B  

 

                     
 
 
 
 
 
 
 
 
 

Concrete 
CLASS 

 Compressive 
Strength 

(PSI) 

Permeability 
(COULOMBS) 

 

Entrained 
Air 
(%) 

Notes 

 LSL USL LSL USL LSL USL  
S
 

2,900 N/A N/A N/A 6.0 8.5 1, 5 
A  4,350 ----- ----- 2,400 6.0 8.5 1,2,5,6 
P ----- ----- ----- ----- 4 6 1,2,3,4,5 

LP 5,075 ----- ----- 2,000 6.0 8.5 1,2,5,6 
Fill 2,900 N/A N/A N/A N/A N/A 6 
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Subsection 502.0503, Quality Assurance METHOD B, of the 2002 Revision of the 
Standard Specifications is deleted and replaced by the following:  
 
 502.0503 Quality Assurance METHOD B  The Department will determine the 
acceptability of the concrete through a quality assurance program. 
 
 The Department will take Quality Assurance samples a minimum of once per sublot 
on a statistically random basis.  Quality Assurance tests will include compressive 
strength, air content and permeability. 
 
 Concrete sampling for quality assurance tests will be taken at the discharge point, 
with pumped concrete sampling taken at the discharge end of the pump line. 
 

Lot Size  A lot size shall consist of the total quantity represented by each class of 
concrete in the Contract, except in the case when the same class of concrete is paid for 
under both lump sum items and unit price items in the Contract; in this case, the lump 
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a 
separate lot.  A lot shall consist of a minimum of 3 and a maximum of 10 sublots.  If a lot 
is comprised of more than 10 sublots, sized in accordance with Table #3, then this 
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3 
and a maximum of 10 sublots per lot.  If there is insufficient quantity in a lot to meet the 
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.    
 

Sublot Size, General  The size of each sublot shall be determined in accordance 
with Table #3.  The Resident may vary sublot sizes based on placement sizes and 
sequence. 
 

Sublot Size, Unit Price Items  Sublot sizes will initially be determined from 
estimated quantities.  When the actual final quantity of concrete is determined:  If there is 
less than one-half the estimated sublot quantity in the remaining quantity, then this 
quantity shall be combined with the previous sublot, and no further Acceptance testing 
will be performed; if there is more than one-half the estimated sublot quantity in the 
remaining quantity, then this quantity shall constitute the last sublot and shall be 
represented by Acceptance test results.  If it becomes apparent part way through a lot that, 
due to an underrun in quantity, there will be an insufficient quantity of concrete to 
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots 
and select new sample locations based on the revised estimated quantity of concrete 
remaining in the lot. 
 

Sublot Size, Lump Sum Items  Each lot shall be divided into sublots of equal size, 
based on the estimated quantity of concrete.  
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TABLE 3 
 

                                          Quantity   m3 [cy]        Recommended Sublot Size m3 [cy] 
0-400 [0-500] 40 [50] 

401-800 [501-1000] 60 [75] 
801-1600 [1001-2000] 80 [100] 
1601 [2001]or greater  200 [250] 

 
 Determination of the concrete cover over reinforcing steel for structural concrete shall 
be made prior to concrete being placed in the forms.  Bar supports, chairs, slab bolsters, 
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute 
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class 
1A, or Section 4.  All supports shall meet the requirements for type and spacing as stated 
in the CRSI Manual of Standard Practice, Chapter 3.  Concrete will not be placed until 
the placing of the reinforcing steel and supports have been approved by the Resident.   If 
the Contractor fails to secure Department approval prior to placement, the Contractor’s 
failure shall be cause for removal and replacement at the Contractor’s expense.  The 
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the 
reinforcing steel will be ready for checking.  Sufficient time must be allowed for the 
checking process and any needed repairs.   
 
 Evaluation of materials will be made using the specification limits in Table 1. 
 
 Compressive strength tests will be completed by the Department in accordance with 
AASHTO-T22 at ≥ 28 days, except that no slump will be taken.  The average of two 
concrete cylinders per sublot will constitute a test result and this average will be used to 
determine the compressive strength for pay adjustment computations.  
  
 Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in 
accordance with AASHTO T152. 
 
 Rapid Chloride Permeability test specimens will be completed by the Resident in 
accordance with AASHTO T-277 at an age ≥ 56 days.  Two 100 mm x 200 mm [4 in x 8 
in] cylinders will be taken per sublot placed. 
 
 Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be 
measured as described in Section 502.0502.  
 
  Rejection by Resident  For an individual sublot with a calculated pay factor of 
less than 0.80, the Department will, at its sole discretion: 

 
A.  Require the Contractor to remove and replace the entire affected 

placement with concrete meeting the Contract requirements at no additional 
expense to the Department, or 

 
B.  Accept the material, at a reduced payment as determined by the 

Department. (See also Section 502.191)  
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 For a lot in progress, the Contractor shall discontinue operations whenever one or 
more of the following occurs: 
 

A.  The pay factor for any property drops below 1.00 and the Contractor is taking 
no corrective action  

 
  B.  The pay factor for any property is less than 0.90 
 
  C.  The Contractor fails to follow the QC Plan 
 
   
Paragraph E, under Subsection 502.18, Method of Measurement, of the 2002 
Revision of the Standard Specifications is deleted and replaced by the following: 
   
  E.  For the purposes of making pay adjustments under Method A, quantities of 
lots and sublots shall be determined as outlined under Section 502.0502 - Quality 
Assurance Method A, Section 502.0503- Quality Assurance Method B,  and under 
Section 502.19 - Basis of Payment.    
 
 
The first sentence in the seventh paragraph of Subsection 502.19, Basis of Payment, 
of the 2002 Revision of the Standard Specifications is deleted and replaced by the 
following: 

 
 Pay adjustments will be made only for cast- in-place concrete accepted under Method 
A and Method B.   
 
 
Subsection 502.191, Pay Adjustment for Compressive Strength, of the 2002 Revision 
of the Standard Specifications  is deleted and replaced by the following:  
 
502.191 Pay Adjustment for Compressive Strength  Compressive strength tests will be 
completed by the Department in accordance with AASHTO-T22 at 28 days. 
  Pay factors (PF) for pay adjustments for compressive strength will be determined 
using the Quality Level Analysis as specified in Section 106.  
  If three consecutive tests fail to meet the below listed strength requirements, the 
Contractor shall submit remedial actions acceptable to the Department, at no additional 
cost.   These remedial actions shall be taken until the source of the problem can be 
identified and corrected or new trial batches can be performed.  When the average of 
three consecutive tests falls to less than 1.0 MPa [150 psi] above the specified strength or 
any single test more than 1.4 MPa [200 psi] below the specified strength, the Resident 
will notify the Contractor to make corrective changes in the materials, mix proportions, 
or in the concrete manufacturing procedures before placing additional concrete of the 
same class.  Such changes shall be subject to the approval of the Resident.   
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Subsection 502.192, Pay Adjustment for Chloride Permeability, of the 2002 Revision 
of the Standard Specifications is deleted and replaced by the following: 
 
 502.192 Pay Adjustment for Chloride Permeability Pay factors (PF) for pay 
adjustments for Chloride Permeability will be determined using the Quality Level 
Analysis as specified in Section 106. 
 
 Values greater than 4000 coulombs shall be subject to rejection and replacement at no 
additional cost to the Department.  

 
Subsection 502.193, Pay Adjustment for Air Content, of the 2002 Revision of 

the Standard Specifications is deleted and replaced by the following: 
   
 502.193 Pay Adjustment for Air Content   Pay factors (PF) for pay adjustments for air 
content will be determined using the Quality Level Analysis as specified in Section 106.   
  
 
The following subsection is added to the 2002 Revision of the Standard 
Specifications: 
 
 502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and 
Air Content  The Composite Pay Factor (CPF) for each lot of concrete shall be 
computed as follows: 
 
 CPF = [(Compressive Strength PF-1)(0.20)] +  [(Air Content PF-1)(0.40)]  
                  +  [(Chloride Permeability PF-1)(0.40)] 
 
   The pay adjustment for each lot of concrete shall be computed as follows: 
 
 Lot Pay Adjustment = P x CPF x Lot Size  
 
 There will be no positive pay adjustments for Method B Concrete. 
  




